BRUHAT BANGALORE MAHANAGARA PALIKE

No. BBMP/YZ/EE(Pr)AS/PR/ 51 /2017-18

Office of the Executive Engineer,
Project Div ision,Yelahanka Zone,
Bangalore. Dated: 9/10/2017

ADMINISTRATIVE SANCTION MEMO

Sub: Administrative Sanction to Estimate: **Providing cement concrete roads to Yelahanka Janatha layout At Ward No.01**

* * * *

The Assistant Executive Engineer (Project) has submitted estimate for **Rs.50.00 Lakhs** based on S.R. of 2016-17 P.W.D for Administrative Sanction. The work belongs to 2016-17 **18 per Works(Bhagyajyothi Sooru/Neeru yojane and General)(54 Lakhs /New Wards)**

This work is approved by The Commissioner (BBMP) and are available to meet the expenditure – **Under 2016-17 18 per Works(Bhagyajyothi Sooru/Neeru yojane and General)(54 Lakhs /New Wards)(P1878)** and also as per the order No. B12(1)PR/394/2011-12 Dated: 05-05-2016 Point No: 01 Chief Engineer (Yelahanka) / E.E. (Project) has approved for administrative sanction.

Administrative Sanction to the estimate noted below is as per the powers delegated by the Commissioner in the Proceedings No.B12(1)PR/394/2011-12 Dated: 05-05-2016 (Point No: 03).

Name of the Work	*Estimated Amount*
Providing cement concrete roads to Yelahanka Janatha layout At Ward No.01	**Rs.50.00 Lakhs** Rupees: Rupees Fifty Lakh(s) Only ***Registered in E.E. (Project)*** **Vide Page No.** 15 **Sl. No.** 51
Job Number: 001-18-000005	

The following points shall be attended by the Asst., Executive Engineer (Project) Sub-Division:-

- Road History should be recorded in case of chip carpet, Asphalting, concreting & other Important roads
- Data should be worked out and got approved for Non-schedule rate items provided in the estimate.
- Quotations should be invited and got approved for Market rates provided in the estimates.

Executive Engineer, 9/y
Project Division,Yelahanka Zone
Bruhat Bangalore Mahanagara Palike.